INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA35529292060972P
Certificate Issued Date	:	21-Nov-2017 02:43 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ YELAHANKA2/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0822018385474298P
Purchased by	:	EXECUTIVE ENGINEER PROJECT BYTARAYANAPURA
Description of Document	:	Article 12 Bond
Description	:	TENDER AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER PROJECT BYTARAYANAPURA
Second Party	:	KRIDL THE PROJECT MANAGER BANGALORE
Stamp Duty Paid By	:	EXECUTIVE ENGINEER PROJECT BYTARAYANAPURA
Stamp Duty Amount(Rs.)	:	250 (Two Hundred And Fifty only)

...MAYOGI VEMANA SOUHARDA PATTINA SAHAKARI NIYAMITHA, YELAHANKA

AUTHORIZED SIGNATORY

Please write or type below this line

BRUHATH BANGALORE MAHANAGARA PALIKE

BBMP/YNK/EE(Project)/AGG/85 /2017-18 **Dated:** 18/12/2017

1. This is agreement entered this day 18/12/2017 between **Executive Engineer, Project Division, Yelahanka Zone, BBMP** (herein after called first party) and **Technical Manager(West), KRIDL** (herein after called second party) which terms shall mean and include his heirs, successors and legal representatives as the case may be.

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

2. BBMP desires to entrust the **Construction of open gym at attur lake ward no.03** to **KRIDL** ವಾರ್ಡ್ ಮಟ್ಟದ ಸಾರ್ವಜನಿಕ ಕಾಮಗಾರಿಯ ಸ್ಥಾಯಿ ಸಮಿತಿಯ ಅನುಮೋದನೆ ವಿಷಯದ ಸಂಖ್ಯೆ:ವಾ.ಕಾ.ಸ್ಥಾ.ಸ/171/2017-18 ದಿ:05-07-2017 ಮತ್ತು ಮಾನ್ಯ ಆಯುಕ್ತರು ಬಿಬಿಎಂಪಿ ರವರ ಆದೇಶ ಸಂಖ್ಯೆ:ಆ/ಪಿ.ಎಸ್.ಆರ್(ಸಿ)/303/2017-18 ದಿ:12-07-2017 **amounting to Rs.25.00 Lakhs.**

3. **The Government of Karnataka in the notification** ನಅಇ 89 ಎಂಎನ್‌ಪೈ 2011, ದಿನಾಂಕ:11.03.2011 has exempted Karnataka Transparency Public Procurement Act for execution of works to KRIDL under section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
   b. Estimate shall be prepared by BBMP based on CSR 2016-17 of Bangalore Circle and administratively approved the same by BBMP entrusted with 11% KRIDL.
   c. The Administrative Approval and Technical Sanction will be accorded by Competent Authority of BBMP.

Sl. No.	Name of Work	Job Work Code	Amount in Rs.
1	**Construction of open gym at attur lake ward no.03**	**003-17-000057**	**25.00 Lakhs**

5. The work will be completed within 6 months from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.
6. Defect liability period shall be 1 year from the date of completion of work.
7. a. If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation/National Highway/PRED/KUWS&DB.
   b. For Items not found in any of the SR data rate shall be prepared and got approved from the competent authority.
8. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.
9. GST & Other taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner, BBMP whose decision is Final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

First Party

18/12/17

Witness:-
1.

Assistant Executive Engineer
Byatarayanapura Sub-division
2. KRIDL, BBMP, Bangalore